Dover, DE 19901
ENGINEERING 302.734.9188

m CENTURY 550 Bay Road

October 20, 2020

Garrisons Lake Boat Ramp Reconstruction
DFW Contract No. NAT20001-Garrisons
Addendum 1: Prebid Site Visit Summary — October 20, 2020; 10am

Prebid Attendance
Garrisons Lake Boat Ramp Reconstruction Contract No. NAT20001-Garrisions

Approved list of bidding contractors

Mumford & Miller
Mount Construction
Dissen & Juhn

JJID

Murtech

George & Lynch

RE Pierson

Baltimore Pile Driving & Marine Construction
Carrow Construction

10. Anglin Construction

11. Zack Excavating

12. Kingfisher Environmental
13. Kent Construction

14. Road-Con

15. Bathon Builders
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1. The mandatory site visit for the subject project was conducted in accordance with the
solicitation documents on October 20, 2020 at 10am.

2. The attached attendees list represents the contractors in attendance.

3. Division of Fish and Wildlife Construction Manager (Jeremey Ashe) provided the following
information to all attendee’s present:

a. All solicitation questions are to be provided by e-mail to
Jeremey.Ashe@delaware.gov and copy JSclesky@centuryeng.com by November
2, 2020 at 4pm.

b. Contractors requested to provide their questions via one email in lieu of multiple
emails to ensure all questions are addressed in an efficient manner.
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c. All bid proposals are to be delivered via hard copy to the Little Creek Wildlife Area
Fisheries Building 3002 Bayside Drive, Dover, Delaware, no later than November
24, 2020 — 2pm sharp. Proposals may be delivered prior to the due date. Jeremey
Ashe provided his cell phone # for contractors to contact prior to delivery.

d. Highlighted Division of Facility Management requirements:

i. Bid form has been revised; reviewed the bid form and ensure it is complete
with subcontractor information as required.

ii. Review and acknowledge the Affidavit of Craft Training Compliance

e. The fixed dock equipment has been purchased by the Division of Fish and Wildlife
and will be furnished to the contractors. The contractors are responsible for all
site/delivery coordination with the vendor.

f. Construction performance will be July through December due to Time of Year
(TQY) restrictions.

Contractors were provided the opportunity to request subcontractor categories. No
requests were presented. Contractors were reminded to request subcontractor categories
during the question/answer timeframe.

Century Engineering (John Sclesky), designer of record, provided an overview of the
project scope. It was noted that the current pavement design will be amended to modify
the scope.

Site visit attendees were provided the opportunity to take a picture of the attendance
roster.

Plans and Specifications are available at www.bids.delaware.gov . Dwgs 1 will be for
construction drawings and Dwgs 2 will be for fixed dock drawings. The attendee sign-in
list will also be available on the website. This is also the official website to obtain answers
to bid questions and addendumes.

Contractor questions:

a. Are weekends and holidays allowable for work days? Response: Please provide
that question as a part of the question/answer and an answer will be provided.

b. Are liguidated damages applicable to this project? Response: No.

c. Isthere a Division of Fish and Wildlife site that could be visited to see a good
example of the fixed dock? Response: Millsboro
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John Sclesky, P.E.

Century Engineering



